STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

05/ 11/ 05
04- 1A9604
04- MRN-101-0.1/0. 2

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 14 FUND TOTAL HB71 445, 000
NUMBER OF Bl DDERS 2 ENG NEERS EST 362, 710. 00 AMOUNT OVER
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 395, 680. 00 1 PAGNI CONSTRUCTI ON | NC
1397 BI RDI E DRI VE
W NDSOR CA 95492
2 468, 888. 00 2 GH LOTTI BROS I NC

BI D SUMMARY

I N MARI N COUNTY NEAR SAUSALI TO AT
H DANA BOWERS SAFETY ROADSI DE REST

AREA

UPGRADE REST AREA

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

525 JACOBY STREET

SAN RAFAEL CA 94901

32,970. 00

DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
05/ 13/ 05

CONTRACT CODE '"H '

39 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 120

PERCENT OVER EST 9. 09

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

707 484-2175
00762271
FAX 707 836- 7605

SB PREF CLAI MED

415 454-7011
00132128
FAX 415 454-8376

CC PREF CLAI MED

3. 0%



04- 1A9604 Bl D245

04- MRN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 11/ 05 05/ 13/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 AHLBORN FENCE AND STEEL COVPANY FENCI NG AND RAI LI NG
1230 CENTURY COURT
SANTA RCSA CA 95403

BAUVAN LANDSCAPE | NC MASONRY AND LANDSCAPI NG
115 BROOKSI DE DRI VE
RICHMOND CA 94801



04- 1A9604
04- MRN- 101
05/ 11/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

UMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 13/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BAUVAN LANDSCAPE
115 BROOKSI DE DRI VE
RI CHMOND CA

H L JUNI OR TRUCKI NG
911 LANEWOOD DRI VE
SAN JCSE CA

M KE BROMN ELECTRI C
561 MERCANTI LE DRI VE
COTATI CA

LANDSCAPI NG AND MASONRY

HAULI NG

ELECTRI CAL

STEVE ZAPPETONI AND SONS | NC RAI LI NG

1112 SECOND STREET
SAN RAFAEL CA



04- 1A9604 Bl D245

04- MRN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 11/ 05 05/ 13/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 600. 00 5, 600. 00
3 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 3, 200. 00 3, 200. 00
4 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 800. 00 800. 00
5 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 9, 700. 00 9, 700. 00
6 150604 REMOVE WOOD FENCE M 24 50. 00 1, 200. 00
7 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 93 3. 00 279. 00
8 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 15 50. 00 750. 00
9 034402 REMOVE ROCK VENEER ( RETAI NI NG ALL) VB 2.4 2, 500. 00 6, 000. 00
10 152386 RELOCATE ROADSI DE S| G\N- ONE POST EA 5 250. 00 1, 250. 00
11 153210 REMOVE CONCRETE VB 75 200. 00 15, 000. 00
12 034403 REMOVE HANDRAI LI NG M 85 25. 00 2,125.00
13 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 000. 00 2, 000. 00
14 190101 ROADWAY EXCAVATI ON VB 9 300. 00 2, 700. 00
15 198001 | MPORTED BORROW VB 10 400. 00 4, 000. 00
16 200001 H GHWAY PLANTI NG LS LUMP SUM 8, 000. 00 8, 000. 00
17 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 4, 100. 00 4,100. 00
18 208000 | RRI GATI ON SYSTEM LS LUMP SUM 4, 600. 00 4, 600. 00
19 034404 75 MM WATER LI NE CROSSOVER M 20 200. 00 4, 000. 00
20 260301 CLASS 3 AGGREGATE BASE VB 4.3 440. 00 1, 892. 00
21 390155 ASPHALT CONCRETE ( TYPE A) TONN 4 60. 00 240. 00
22 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 8 500. 00 4,000. 00
AREA)
23 034405 SONOVA FI ELD STONE OVER CONCRETE LS LUMP SUM 39, 000. 00 39, 000. 00
MASONRY UNI T RETAI NI NG WALL
24 520101 BAR REI NFORCI NG STEEL KG 240 20. 00 4, 800. 00
25 034406 | NTERPRETI VE SI GN EA 7 480. 00 3, 360. 00
26 034407 RECONSTRUCT GRANI TE ACCESS RAMP LS LUMP SUM 11, 400. 00 11, 400. 00
27 034408 GRANI TE STAI R NOSE | NLAY LS LUMP SUM 4, 300. 00 4, 300. 00
28 034409 PATCH GRANI TE HOLE LS LUMP SUM 4, 650. 00 4, 650. 00
29 731502 M NOR CONCRETE (M SCELLANEQUS VB 79 800. 00 63, 200. 00
CONSTRUCTI ON)
30 034411 | NTERLOCKI NG- CONCRETE PAVERS LS LUMP SUM 21, 200. 00 21, 200. 00
31 034412 DETECTABLE WARNI NG SURFACE MR 30 500. 00 15, 000. 00
32 833088 TUBULAR HANDRAI LI NG M 140 400. 00 56, 000. 00
33 833090 TUBULAR HANDRAI LI NG ( MODI FI ED) M 44 200. 00 8, 800. 00
34 034413 CABLE RAI LI NG FENCE M 23 850. 00 19, 550. 00



04- 1A9604 Bl D245

04- MRN- 101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
05/ 11/ 05 05/ 13/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 19 30. 00 570. 00
36 034414 PAI NT CONCRETE STAI R NOSI NG M 140 3.00 420. 00
37 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 120 10. 00 1, 200. 00
38 034415 NEW CONDUI T CABLE FOR TELEPHONE LS LUWP SUM 20, 100. 00 20, 100. 00
39 999990 MOBI LI ZATI ON LS LUMP SUM 39, 694. 00 39, 694. 00

TOTAL 395, 680. 00



04- 1A9604 Bl D245

04- MRN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 11/ 05 05/ 13/ 05
| TEM SECOND
Bl D AMOUNT

1 1, 000. 00 1000. 00
2 1, 000. 00 1000. 00
3 1, 000. 00 1000. 00
4 2,500. 00 2500. 00
5 3, 636. 00 3636. 00
6 100. 00 2400. 00
7 10. 00 930. 00
8 20. 00 300. 00
9 1, 000. 00 2400. 00
10 125. 00 625. 00
11 825. 00 61875. 00
12 75. 00 6375. 00
13 2, 000. 00 2000. 00
14 1, 000. 00 9000. 00
15 400. 00 4000. 00
16 9, 400. 00 9400. 00
17 2, 000. 00 2000. 00
18 4,000. 00 4000. 00
19 210. 00 4200. 00
20 1, 000. 00 4300. 00
21 300. 00 1200. 00
22 500. 00 4000. 00
23 51, 000. 00 51000. 00
24 17. 00 4080. 00
25 200. 00 1400. 00
26 20, 700. 00 20700. 00
27 5, 000. 00 5000. 00
28 1, 600. 00 1600. 00
29 500. 00 39500. 00
30 22,750. 00 22750. 00
31 465. 00 13950. 00
32 376. 00 52640. 00
33 345. 00 15180. 00
34 565. 00 12995. 00
35 60. 00 1140. 00
36 25.00 3500. 00
37 15. 00 1800. 00
38 47,512. 00 47512. 00
39 46, 000. 00 46000. 00
TOT 468, 888. 00



